STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

09/ 27/ 05
04- 299304
04-SOL-780-4.7/5.0

Bl D

SUMMARY

IN SOLANO COUNTY I N BENI Cl A AT THE
WESTBOUND ON RAMP FROM COLUMBUS

PARKVWAY

W DEN EXI STI NG ROADWAY

DEPARTMENT

OF TRANSPORTATI ON Bl D245
PACE 1
09/ 28/ 05

CONTRACT CODE "I '

48 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 15 FUND TOTAL HB4N 600, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF BI DDERS 7 ENG NEERS EST 528, 280. 00 AMOUNT UNDER 63, 722. 00 PERCENT UNDER EST 12. 06
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 464, 558. 00 6 O C JONES AND SONS I NC 510 526-3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET FAX 510 526- 0990
BERKELEY CA 94710
2 499, 320. 00 7 ARGONAUT CONSTRUCTORS 707 542-4862 CC PREF CLAI MED
00171432
P O BOX 639 FAX 707 542-3210
SANTA ROSA CA 95402
3 553, 662. 00 4 NORTH BAY CONSTRUCTI ON | NC 707 763-2891 CC PREF CLAI MED
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94955-6004
4 557, 888. 00 5 GH LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
5 599, 113. 70 2 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666 CC PREF CLAI MED

I NC
P O BOX 6227
CONCORD CA 94524-6227

00238650

FAX 925 687-2122

3. 0%



04- 299304
04- SOL- 780
09/ 27/ 05

648, 988. 00

705, 735. 00

1

3

TOP GRADE CONSTRUCTI ON | NC

50 CONTRACTORS STREET
LI VERMORE CA 94551

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

Bl D245
PACE 2
09/ 28/ 05

925 449-5764 CC PREF CLAI MED
00592597
FAX 925 449-5875

707 258-6261 SB PREF CLAI MED
00676166
FAX 707 258-1240 BID I S OVER SBP
PREFERENCE LI M TS



04- 299304 Bl D245

04- SOL- 780 PAGE 3

09/ 27/ 05 09/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ATLAS TREE SURGERY CLEARI NG
SANTA ROCSA CA
DI LLARD ENVI RONMENTAL SERVI CES DI SPOSAL
BYRON CA
GLOBAL ENVI RONMENTAL NETWORK LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
MURELCO ELECTRI CAL ELECTRI CAL
PATTERSON CA
P C N CONSTRUCTI ON VETAL BEAM GUARD RAI L
BYRON CA
R E MAHER M NOR CONCRETE

AVERI CAN CANYON CA



04- 299304
04- SOL- 780
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4

09/ 28/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CHRI SP COVPANY
FREMONT CA

FARWEST SAFETY
LODI CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

MJURELCO ELECTRI CAL
ANDERSON CA

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS

I TEM5 11 AND 43 THRU 46

ITEMS 8 THRU 15 AND 19

| TEM 2

| TEM 47

I TEM5 18 AND 37 THRU 42

ITEMS 8, 10, 12, 15 AND 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A B S L CONSTRUCTI ON
29334 PACIFIC ST
HAYWARD CA 94544

A C CURBS I NC
8940 SHELDON RD
ELK GROVE CA 95624

ATLAS TREE SURGERY
1544 LUDW G RD
SANTA RCSA CA 95407

CONTI NUED ON NEXT PAGE

COLD PLANE ASPHALT CONCRETE ( PARTI AL)

PLACE ASPHALT CONCRETE BERM ( PARTI AL)

TREE AND BRUSH REMOVAL



04- 299304 Bl D245

04- SOL- 780 PAGE 5

09/ 27/ 05 09/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CHRI SP COVPANY STRI PI NG
43650 OSGOOD RD
FREMONT CA 94539

GLOBAL ENVI RONMENTAL NETWORK | NC LEAD COVPLI ANCE PLAN AND TRAI NI NG
P O BOX 8068

FOUNTAI N VALLEY CA 92728

MURELCO ELECTRI CAL CONSTRUCTI ON MODI FY LI GHTI NG

P O BOX 246

PATTERSON CA 95363

P C N CONSTRUCTI ON | NC VETAL BEAM GUARD RAI LI NG
5301 F BYRON HOT SPRI NGS ROAD
BYRON HOT SPRI NGS CA 94515

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

130 GROBRIC CT
FAI RFI ELD CA 94533

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY CONCRETE
2788 VENTURE DRI VE
LI NCOLN CA 95648

ADVANCED ENVI RONMENTAL SERVI CES HAZARDOUS MATERI ALS
P O BOX 593
CORTE MADERA CA 94976

CHRI SP COVPANY STRI PI NG
4350 OSGOOD ROAD
FREMONT CA 94539

CONTI NUED ON NEXT PAGE



04- 299304 Bl D245

04- SOL- 780 PAGE 6

09/ 27/ 05 09/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MURELCO ELECTRI CAL CONSTRUCTI ON ELECTRI CAL
P O BOX 246

PATTERSON CA 95363

P C N CONSTRUCTI ON VETAL BEAM GUARD RAI L
5301 BYRON HOT SPRI NGS ROAD
BYRON CA 94514

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

THOVAS AND PRATT HI GHWAY SPECI ALTI ES WATER POLLUTI ON CONTROL PLAN
4980 APPI AN WAY
EL SOBRANTE CA 94803

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY STRI PI NG
FONTANA CA
M BUMGARNER | NC METAL BEAM GUARD RAI L
LI VERMORE CA
MURELCO ELECTRI CAL ELECTRI CAL

PATTERSON CA



04- 299304
04- SOL- 780
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

09/ 28/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C CURBS
ELK GROVE CA

ATLAS TREE SURGERY
SANTA RCSA CA

CHRI SP COVPANY
FONTANA CA

Dl LLARD ENVI RONVENTAL
BYRON CA

GAGLI ASSO TRUCKI NG
SANTA CLARA CA

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

TENNYSON ELECTRI C
LI VERMORE CA

BERM

CLEARI NG

STRI PI NG

EXCAVATI ON ( PARTI AL)

TRUCKI NG

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL ( PARTI AL)

ELECTRI CAL



04- 299304
04- SOL- 780
09/ 27/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

09/ 28/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539

GLOBAL ENVI RONMENTAL
P O BOX 8066
FOUNTAI N VALLEY CA 92726

GLOBAL ENVI RONMENTAL
P O BOX 8066
FOUNTAI N VALLEY CA 92726

M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA 94550-9714

M KE BROM ELECTRI C
561 A MERCANTI LE DRI VE
COTATI CA 94931

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

STRI PI NG

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

PREPARE WATER POLLUTI ON CONTROL PLAN

VETAL BEAM GUARD RAI L

ELECTRI CAL

TRAFFI C CONTROL



04- 299304 Bl D245

04- SOL- 780 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 27/ 05 09/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 25 15. 00 375. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 500. 00 6, 500. 00
4 074026 TEMPORARY MULCH VB 95 65. 00 6, 175. 00
5 074028 TEMPORARY FI BER ROLL M 25 20. 00 500. 00
6 074029 TEMPORARY SI LT FENCE M 25 20. 00 500. 00
7 074034 TEMPORARY COVER M2 200 10. 00 2, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4, 800. 00 4. 800. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
10 (S) 120120 TYPE 111 BARRI CADE EA 3 55. 00 165. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 356 10. 00 3, 560. 00
12 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 12 25. 00 300. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 000. 00 10, 000. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) M 372 55. 00 20, 460. 00
15 129110 TEMPORARY CRASH CUSHI ON EA 14 175. 00 2. 450. 00
16 150206 ABANDON CULVERT M 2 500. 00 1, 000. 00
17 150820 REMOVE | NLET EA 1 1, 000. 00 1, 000. 00
18 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 36 98. 00 3, 528. 00
(WOOD POST)
19 152393 RELOCATE ROADSI DE SI GN EA 2 150. 00 300. 00
(STRAP AND SADDLE BRACKET METHOD)
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 400 17. 00 6, 800. 00
21 153214 REMOVE CONCRETE CURB M 180 25. 00 4. 500. 00
22 160101 CLEAR NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 320 55. 00 17, 600. 00
24 190105 ROADVWAY EXCAVATI ON ( TYPE Z- 2) VB 480 140. 00 67, 200. 00
(AERI ALLY DEPOSI TED LEAD)
25 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 200. 00 4, 200. 00
26 (S) 203021 FI BER ROLLS M 20 20. 00 400. 00
27 250401 CLASS 4 AGGREGATE SUBBASE VB 130 100. 00 13, 000. 00
28 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 810 75. 00 135, 750. 00
29 394044 PLACE ASPHALT CONCRETE DI KE (TYPE Q) M 55 7.00 385. 00
30 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 190 7.00 1, 330. 00
31 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 110 7.00 770. 00
32 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2 500. 00 1, 000. 00
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4 2, 000. 00 8, 000. 00
34 (F) 731501 M NOR CONCRETE ( CURB) VB 2 1, 500. 00 3, 000. 00



04- 299304 Bl D245

04- SOL- 780 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 27/ 05 09/ 28/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (F) 731502 M NOR CONCRETE (M SCELLANEOUS VB 2 2,500. 00 5, 000. 00
CONSTRUCTI ON)

36 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 220 7.00 1, 540. 00

37 (S) 820107 DEL| NEATOR ( CLASS 1) EA 12 30. 00 360. 00

38 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 4 18. 00 72.00

39 (S) 820151 OBJECT MARKER (TYPE L-1) EA 2 28.00 56. 00

40 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 110 80. 00 8, 800. 00

41 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 550. 00 1, 100. 00

42 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2,300. 00 2, 300. 00

43 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 340 7. 00 2, 380. 00

44 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 44 8. 00 352. 00

45 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 110 6. 00 660. 00
(BROKEN 5.18 M- 2.14 M

46 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 14 10. 00 140. 00
TYPE G

47 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 60, 000. 00 60, 000. 00

48 999990 MOBI LI ZATI ON LS LUMP SUM 33, 500. 00 33, 500. 00

TOTAL 464, 558. 00
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04- 299304
04- SOL- 780
09/ 27/ 05

126700.
495,
1710.
990.
2000.
6400.
1600.
8000.
1760.
420.
48.
80.

SUMMARY

175.
950.
1, 200.
90.
150.
16.
28.
10, 000.
69.
218.
1, 550.
20.
133.
76.
20.
14.
20.
410.
2, 600.
2,400.
2,500.

30.
20.
35.

OF

REMA/

104640.
1550.
400.
17290.
137560.
1100.
2660.
2200.
820.
10400.
4800.
5000.
1320.
360.
80.

70.

2, 000.
100.
200.

2, 000.

2, 000.

90.
150.
26.
28.
10, 000.
90.
180.
2, 000.
12.
33.
89.
12.
12.
12.

1, 150.

1, 200.

1, 100.
725.

33.
24.
35.

00

Bl D245
PAGE 11
09/ 28/ 05
FI FTH

Bl D AMOUNT
110. 00 2750
750. 00 750
3, 300. 00 3300
275.00 26125
49. 50 1237
110. 00 2750
5.50 1100
5, 300. 00 5300
22,500. 00 22500
61. 00 183
11.00 3916
44. 00 528
2,750. 00 5500
65. 00 24180
193. 00 2702
550. 00 1100
550. 00 550
215. 00 7740
165. 00 330
30. 50 12200
30. 00 5400
10, 000. 00 10000
92. 00 29440
250. 00 120000.
3, 300. 00 3300
55. 00 1100.
87.00 11310
87.30 158013.
9. 00 495,
9. 00 1710.
9. 00 990.
660. 00 1320.
2,475.00 9900
1, 320. 00 2640
2,200. 00 4400
3. 00 660.
33. 00 396.
22.00 88.
38. 50 77.



| TEM

40
41
42
43
44
45
46
47
48

TOT

04- 299304
04- SOL- 780
09/ 27/ 05

499, 320. 00

SUMMARY

OF

REMA

553, 662. 00

FOURTH

BI D AMOUNT
70. 00 7700
800. 00 1600
2,500. 00 2500
7.00 2380
8. 00 352
6. 00 660
10. 00 140.
64, 000. 00 64000
55, 700. 00 55700
557, 888. 00

Bl D245
PAGE 12
09/ 28/ 05
FI FTH
Bl D AMOUNT
75. 00 8250
1, 100. 00 2200
2,420.00 2420
4.40 1496
8. 80 387
6. 60 726
11.00 154
66, 500. 00 66500
31, 000. 00 31000
599, 113. 70



| TEM
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04- 299304
04- SOL- 780
09/ 27/ 05

10, 000. 00
158. 00
253. 00

3, 000. 00
75. 00
130. 00
92. 00
13. 00
13. 00
13. 00
2,100. 00
1, 800. 00
1, 800. 00
1, 800. 00

32.00
22.00
33. 00

121440.
3000.
1500.

16900.
166520.
715.
2470.
1430.
4200.
7200.
3600.
3600.
1100.
384.
88.
66.

SUMMARY

OF

REMA/

1, 000.
2, 500.
2, 100.
2,100.
11.
50.
30.
50.

150230.
660.
1520.
1320.
2000.
10000.
4200.
4200.
2420.
600.
120.
100.

DDERS

Bl D245
PAGE 13
09/ 28/ 05



04- 299304 Bl D245

04- SOL- 780 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
09/ 27/ 05 09/ 28/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
40 95. 00 10450. 00 290. 00 31900. 00
41 657. 00 1314. 00 2,500. 00 5000. 00
42 2,700. 00 2700. 00 1, 750. 00 1750. 00
43 8. 00 2720. 00 7.00 2380. 00
44 8. 00 352. 00 8. 00 352. 00
45 6. 00 660. 00 7.00 770. 00
46 11.00 154. 00 15. 00 210. 00
47 70, 000. 00 70000. 00 76, 000. 00 76000. 00
48 64, 000. 00 64000. 00 7,500. 00 7500. 00

TOT 648, 988. 00 705, 735. 00



